
VILLAGE OF BARRINGTON, ILLINOIS

PRELIMINARY REPORT ON STORM SEWERS
NORTHWEST AREA

STAGE I

PRELIMINARY ESTIMATE OF CONSTRUCTION COST
REVISED JANUARY 25, 1966

120 L. F. 15" R. C. P. Sewer @$ 6. 50 $	 780. 00
1, 250 L. F. 36" R. C. P. Sewer 20. 00 25, 000. 00
1, 150 L. F. 42" . R. C. P. Sewer 27. 00 31, 050. 00

5 Ea. 48" Manholes Complete 275. 00 1, 375. 00
5 Ea. Manholes for 42" Sewer 900. 00 4, 500. 00
1 Ea. Headwall for 42" Sewer 500. 00 500..00
9 Ea. Drainage Structures 250. 00 2, 250. 00

100 C. Y. Concrete for Cradle 90. 00 9, 000. 00
750 C. Y. Sand Backfill 75 2, 812. 50

5 MFBM Sheeting & Bracing Left in Place 300. 00 1, 500. 00
400 C. Y. Granular Refill 00 1, 600. 00

Miscellaneous Construction and
Contingencies (10%) 8, 036. 75

Engineering and Inspection 8, 840. 42
Legal Fees (6%) 5, 834. 68

Total Preliminary Estimated Project Cost, Stage I $ 103, 079. 35

Consoer, Townsend & Associates
Consulting Engineers
360 E. Grand Avenue
Chicago, Illinois 60611





VILLAGE OF BARRINGTON, ILLINOIS

PRELIMINARY REPORT ON STORM SEWERS
NORTHWEST AREA

STAGE II

PRELIMINARY ESTIMATE OF CONSTRUCTION COST
REVISED JANUARY 25, 1966

250 L. F. 12" R. C. P. Sewer (:@$ 50 $	 1, 375. 00
1, 220 L. F. 15" R. C. P. Sewer 50 7, 930. 00
2,750 L. F. 18" R. C. P. Sewer 7. 50 20, 625. 00
1, 030 L. F. 24" R. C. P. Sewer 9. 00 9, 270. 00

180 L. F. 27" R. C. P. Sewer 12. 00 160. 00
480 L. F. 30" R. C. P. Sewer 15. 00 7, 200. 00

18 Ea. 48" Manholes Complete 275. 00 4, 950. 00
15 Ea. Drainage Structures 250. 00 750. 00
10 C. Y. Concrete for Cradle 40. 00 400. 00

600 C. Y. Sand Backfill 75 2, 250. 00
1 MFBM Sheeting & Bracing Left in Place 300. 00 300. 00

50 C. Y. Granular Refill 00 200.. 00
Miscellaneous Construction and

Contingencies (10%) 6, 041.00
Engineering and Inspection 6,645.10
Legal Fees (6%) 4, 385. 76

Total Preliminary Estimated Project Cost, Stage II 	 $77,481.86

Consoer, Townsend & Associates
Consulting Engineers
360 E. Grand Avenue
Chicago, Illinois 60611



January 26, 1966

President and Board of Trustees
206 S. Hough St.
Barrington, Illinois

Re: Preliminary Storm Drainag,e Study
Barrington - No. 65-058 

Gentlemen:

We have revised our preliminary report for the Northwest
storm sower in accordance with your action taken on December 13, 1965.
We are transmitting two copies of preliminary plans labeled Village
of Barrington, Mini.ois, Supplement to Preliminary Report on Storm
Sewers, Alternate Route Storm Trunk Sower, Revised as of January
25, 1966. We are also enclosing for your consideration two copies of
revised preliminary estimate of construction cost dated January 25, , 1966..

Thio revised material reflects the action taken on December
12, 1. e. , (1) deletion of lateral along south parkway of Northwest Hwy.
between Cumnor and Exmoor; (2) relocation of this 36" trunk line
between Bryant and Waverly; (3) relocation of the Roslyn-Bryant
storm sewer.

You will note on the revised material that the benefited area
is reduced to 84 acres. The amount of public right-of-way (16.3 acres)
together with the Villau„e property (0.6 acres) is approximately 205
of the total benefited area.

We have indicated on the plans the approximate limits of the
natural watershed in the vicinity of Curanor Ave. and Exmoor Ave.
You will note that approximately 4 lots outside the present corporate
Village limits and north of Roslyn Rd. could possibly be included in the
benefit area, pending the evaluation of a detailed survey. No additional
construction would be required if the Board would see Lit to include
this small area outside the corporate limits within the benefit district.
if you have any questions concerning the transmitted, revised material
please advise.

Very truly yours.
coNscEa, TOW MEND ASSOCIATES

H: JL	 Welter Model
Enc.
cc: Addressee. Blank°, Gaifigan

Mrs. Pinkorman
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INTRODUCTION

The pressures of metropolitan growth have arrived in the
Barrington area. They are evidenced by increased home con-
struction, industrial development, requests to rezone and
subdivide residential estates and fertile farm land, heavier
traffic on country roads, increasing demands for urban ser-
vices (utilities, parks, fire and police protection) and,
of course, rising municipal tax levies. Even more dramatic,
however, are expanded school enrollments, increasing demands
for better education for our younger generation, and rising
school tax levies which require a major proportion of each
tax dollar.

Present growth forecasts show that Barrington Township
will almost triple its 1950 population by 1980, and that
Cuba Township will increase its population fivefold. These
trends are also characteristic of the school-age population
in the Barrington area.

The fact is, perhaps unpleasant but true, that changes
will occur in the countryside as we know it today. Experi-
ence indicates that in similar situations, attempts to per-
petuate the status quo, involve either extreme cost or the
risk of total submission to development pressure.

With this awareness, and with the desire to find a de-
sirable and feasible solution to the pressures of suburban
growth, Consolidated School Districts 1 and 4, Consolidated
High School District 224, and the Barrington Area Develop-
ment Council have selected Barton-Aschman Associates to de-
sign a study which will identify the alternative courses of
action available to Barrington area residents. Because
schools are only one aspect of the community, the study will
consider the overall issue of maintaining the high quality
of the total living environment.

PURPOSE OF STUDY

A study of development potentials and implications is
proposed for the 70 square mile Consolidated High School
District 224. This study will identify the implications of
suburban growth as they relate to governmental responsibili-
ties, to the cost of providing public services, and to the
taxation of property, with emphasis on school districts.

ALTERNATIVES FOR STUDY

The Barrington area does have a choice as to the way in
which it will accommodate future suburban growth. The visi-
ble characteristics of this growth may follow one of several
patterns, depending on market forces and community develop-
ment controls. In addition, the efficiency of public ser-
vices, such as schools or utilities, and the cost of provid-
ing them, may be further influenced by a number of alterna-
tive forms of governmental organization.

In the course of this study, certain of these alterna-
tives will be identified and then evaluated to assess their
applicability to the Barrington area and to provide a basis
for local choice.
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These alternatives are of two types: (1) growth alter-
natives, the rate, type, location, and quality of future
physical growth, and (2) governmental alternatives, the or-
ganization of local governmental units to provide and finance
needed public facilities and services. Three growth alter-
natives will be studied:

Existing trends--a continuation of the existing trends
for gracious, countryside living, mixed with growing
pressures for varied commercial and industrial develop-
ment and for "tract" subdivisions. This alternative
would reluctantly accommodate the presently anticipated
demand for land in a manner consistent with existing
zoning regulations, as they might likely be modified by
exceptions, variances and changes, or by developers tak-
ing advantage of loopholes in such regulations.

Limited development--a definite effort to limit market
development to less than the presently anticipated de-
mand, in a manner that will restrict development types
and densities, yet be guided by sound planning princi-
ples. This might take the form of low density residen-
tial development over the entire area or of clusters of
medium density development interspersed with areas with-
held from development. A primary objective would be to
maintain a "country" setting to the extent practicable
with limited commercial and industrial activities.

3. Accelerated development--a definite effort to encourage
and promote selective market development in excess of
the present pace and anticipated demand, consistent with
high standards of quality and sound planning principles,
so as to achieve a pleasant but more intensive urban en-
vironment, and a broader tax base. This might take the
form of a planned mixture of low, medium, and high den-
sity development, including greater proportions of com-
mercial and industrial development.

The probability and practicability of any of the above
alternatives becoming reality depends largely upon public
action as expressed through the organization and administra-
tion of local governmental units. Four governmental alter-
natives will be studied:

Existing trends-- a continuation of the multiplicity of
independent units of local government (over 25 such units
existed in 1965), each with its own necessarily limited
interests, jurisdictions, and resources, but preserving
the status of small, grassroots government.

Area-wide cooperation--a continuation of the multiplicity
of independent units of local government; however, a con-
census of overall objectives would be achieved and pur-
sued through a voluntary program of area-wide coopera-
tion, shared responsibilities, and improved communica-
tions.

3. Consolidation--a continuation of existing trends with
regard to general purpose units of government (counties,
townships, and villages), and a consolidation of special
purpose units of government (school and park districts,
utility districts, fire and police districts, etc.) into
meaningful geographic units which can deal effectively
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with common, area-wide public services. In certain cases,
special purpose districts might be consolidated with gen-
eral purpose units of government.

4. Planned annexation--a limitation on the present number of
municipalities and the controlled, general purpose annex-
ation of all unincorporated areas into larger and more
logidal geographic units and service districts. This al-
ternative requires a mutual agreement between affected
municipalities as to the ultimate limits of each.

Growth alternatives and governmental alternatives may be
combined in a number of ways; it will be the purpose of this
study to identify the advantages and disadvantages of these
combinations as they apply to the Barrington area.

STUDY PROCEDURES

The conduct of this study will follow a sequence of the
seven basic steps outlined below.

Projection of Area-Wide Growth Factors

The first step will be to inventory and project area-wide
growth factors related to population characteristics, market
potentials, and land-use and public service requirements.
These projections will be based upon overall projections for
the Chicago metropolitan area and for the northwest sector
as prepared by the Northeastern Illinois Planning Commission.
Among the types of information to be considered are:

Population trends and characteristics (age, distribution,
income levels, etc.).

Residential land area requirements, building types, non-
residential development, employment, and assessed valua-
tions.

Public service and facility needs, such as administra-
tion, public works, schools, parks and cultural facili-
ties, health and safety, etc.

Transportation requirements, including street, highway,
and rail commuter facilities.

The purpose of this step is to compare future needs with
past and present conditions.

Identification of Area-Wide Problems and Issues

For purposes of this study, a clear distinction should
be made between problems and issues which by nature require
area-wide attention and those which are primarily local in
character. The following is a partial list of area-wide
problems and issues to be further identified:

Zoning, as related to the compatibility of contiguous
areas, to the desirability of various types of non-resi-
dential activities, and to the distribution of the as-
sessable tax base throughout the area.

Education, as related to the overall quality of related
programs and to location of facilities, attendance dis-
tricts, and administrative and financial capacities.
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Utilities and drainage, as related to general health and
sanitation, to the feasibility of providing efficient
treatment plants, to the extension of service lines to
form logical service districts, to the preservation of
natural drainage channels for storm water, and to the
prevention of flooding and property damage.

Open space, as related to the preservation of major nat-
ural resources and amenities and to the provision of re-
gional and area-wide recreational facilities.

Transportation, as related to the location, improvement,
and effect on adjacent property of major highways and to
the continuation of rail commuter service to Chicago.

Environment, as related to the preservation of natural
features, to perpetuation of traditional standards and
patterns of living, and to control over future man-made
forms of suburban development.

Identification of Areas Vulnerable to Development

In the Barrington area a variety of factors will deter-
mine the quality of new development and where it will occur.
Among these factors are existing local policies and controls
used to guide development. Many of these are modern, effec-
tive, and sound; others are outdated, ineffective, underused
or vulnerable to misuse. It is desirable and necessary to
identify these and other important factors which might af-
fect the quality of new development, and to locate those
areas which are vulnerable to change. Among the factors to
be considered which affect vulnerability are the following:

Lands on the market and available for immediate develop-
ment.

Ownership and valuation patterns which might determine
future availability.

Lack of, or inadequacies in, existing development con-
trols, especially loopholes in zoning regulations.

Substandard platting practices, building conditions, or
site maintenance which exhibit a detrimental influence.

Proximity to major highways and intersections where pres-
sures for commercial or industrial development may be
concentrated.

Lack of protection for flood plains and scenic areas.

7. Areas of smaller lots presently unserved by public sewer
or water systems which might be adversely affected by
continued development and increased discharge of pollu-
tants.

Evaluation of Growth Alternatives and Governmental Al-
ternatives with Regard to Physical Environment

Each of the three growth alternatives would result in a
somewhat different physical environment, and each is achiev-
able to varying degrees, depending upon the governmental al-
ternative selected.
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It is the purpose of this step to evaluate the most ef-
fective combinations of these alternatives in terms of the
form of physical environment they might produce (types and
distribution of land-uses, development densities, visual
amenities, public facilities and services, and roads and
highways).

Evaluation of Growth Alternatives and Governmental Al-
ternatives with Regard to Costs and Taxes

It is one thing to evaluate or select alternatives on
the basis of physical environment only; it is another matter
to finance the cost of respective alternatives. For that
reason, each of the most desirable combinations of alterna-
tives will also be evaluated from the standpoint of cost.
The following questions will be answered:

What will be the relative cost of providing public fa-
cilities and services, especially schools, under each
alternative?

What will be the relative assessable tax base under each
alternative?

What resources are available to finance public facilities
and services and how might they differ under alternative
forms of governmental organization?

To what extent can the burden of taxes on real property
be reduced under each of the alternatives?

In the final analysis, it can be expected that a high
standard of living has its price. However, it is also true
that this price may be no greater in the long run than a
lower standard accompanied by inefficiencies, lack of coop-
eration, waste, and a hastening of obsolescence.

Recommended Courses of Action

It is not intended that this study answer every question
it raises. Many questions may only be answered by Barring-
ton area residents themselves; others may require additional
study. Rather, the fruits of this study will be in the iden-
tification and evaluation of alternatives so as to clarify
the range of choice and the consequences of decision. Three
types of recommendations will be forthcoming:

Where one course of action appears superior to all oth-
ers, it will be recommended for local adoption.

Where no one course of action is clearly superior, cri-
teria for making a decision will be suggested.

3. Finally, recommendations will be made regarding the pro-
cess by which these findings may be reviewed, local de-
cisions made, and policies adopted by Barrington area
residents. This process is extremely important to the
establishment of a continuing program of communication
and cooperation.

Final Report Materials 

Preparation and presentation of report materials will
include the following:
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One hundred copies of a complete final report, contain-
ing all pertinent findings and recommendations.

Five hundred copies of a brief, popularized summary of
findings and recommendations for public distribution (as
an alternative a local newspaper supplement might be pre-
pared).

A 30-minute color slide presentation, based on the final
report, for use with small groups of area residents.

Two personal presentations of final report materials by
the consultant.

Estimated Time and Cost

It is estimated that this study will be completed in a
period not to exceed 10 months and at a cost of not less
than $29,000 or more than $34,000, depending upon the level
of study detail and the selection of final report materials
to be prepared. The higher figure will cover all work out-
lined in this Prospectus; the lower figure eliminates cer-
tain study details, primarily the quantification of findings
and the popularized summary report.

Work Item
Time in
Months Range of Costs

Projection of Area-Wide
Growth 2.0 $ 5,000-$ 6,000

Identification of Area-Wide
Problems 0.5 $ 1,500-$ 1,500

Identification of Resource
Inadequacies 1.0 $ 4,000-$ 4,500

Evaluation of Alternatives:
Environment 1.5 $ 5,000-$ 5,500

Evaluation of Alternatives:
Costs and Taxes 1.5 $ 4,800-$ 5,100

Recommended Courses of Action 1.0 $ 4,000-$ 4,000

Final Report Materials 2.5 $ 4,700-$ 7,400

Total: 10.0 $29,000-$34,000
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